

**ADDENDUM NO. 1**  
**to the SVWRF CONTRACT DOCUMENTS for the**  
**Yard Piping Improvements Project**

**July 14, 2020**

- 1. Replace page 5 of “Section 310 Bid Schedules” with the attached page. This adds hydrants 5C & 6A to Bid Schedule D.**
- 2. Replace the entire drawing package with Sheets 1 thru 9. This drawing package was previously emailed to all attendees from the mandatory pre-bid meeting.**
- 3. Companies attending mandatory pre-bid meeting were: RSCI, Hills Construction, VanCon, Corrio Construction, Stratton & Bratt, COP construction. Bids will only be accepted from these companies.**

THIS ADDENDUM IS HEREBY ATTACHED TO AND MADE A PART OF THE CONTRACT DOCUMENTS. EACH BIDDER SHALL ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF ALL CONDITIONS CONTAINED HEREIN BY ENTERING THE ADDENDUM NUMBER AND DATE IN THE SPACE PROVIDED IN THE BIDDING DOCUMENTS.

---

Jared Oldroyd, P.E.  
JWO Engineering, PLLC

D Schedule D: Unit Cost Bid. This item includes all of the WORK for the project as specified and shown on the Contract Documents. OWNER will determine the final quantities of each bid item to be included in the project. Actual quantities may be more or less than the quantity shown in the bid schedule based on the OWNER's determination.

**SCHEDULE D  
Clarifier 5-6 Hydrants**

<b>Item No.</b>	<b>Description</b>	<b>Quantity Unit</b>	<b>Unit Cost<sup>1</sup></b>	<b>Total Cost<sup>2</sup></b>
1	Yard Hydrant Replacement including concrete and asphalt removal, excavation, removal of existing hydrant and valve(s), installation of new shutoff valve, piping, hydrant, drain sump, concrete slab(s), asphalt repair and site restoration.	6 EA	\$	\$

It is anticipated that yard hydrants 5A, 5C, 5D, 6A, 6C, and 6D will be included in this bid schedule.

Bid Schedule Total in Words:

---

E Schedule E: Unit Cost Bid. This item includes all of the WORK for the project as specified and shown on the Contract Documents. OWNER will determine the final quantities of each bid item to be included in the project. Actual quantities may be more or less than the quantity shown in the bid schedule based on the OWNER's determination.

**SCHEDULE E  
Clarifier 5-6 Hydrants Near Scum Beaches**

<b>Item No.</b>	<b>Description</b>	<b>Quantity Unit</b>	<b>Unit Cost<sup>1</sup></b>	<b>Total Cost<sup>2</sup></b>
1	Yard Hydrant Replacement including concrete removal, excavation, removal of existing hydrant and valve(s), installation of new shutoff valve, piping including connection to scum beach supply line, hydrant, drain sump, concrete slab(s), and site restoration.	2 EA	\$	\$

It is anticipated that yard hydrants 5B, and 6B will be included in this bid schedule.

Bid Schedule Total in Words:

---